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ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULES OF QUANTITIES

PIPE UNDERDRAIN SCHEDULE
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DEPTH OR GRADE % PIPE UNDEPRIDPREAIN CONCRETE
STATION TO STATION UNDERDRA NS | NPTTORRINS | HEADHALL
SOUTHBOUND LANES | NORTHBOUND LANES 100MM (shoo™ | prpe DRAINS
— OUTSIDE | MEDIAN | WEDIAN | OUTSIDE METER METER EACH
0
35+150. 0 35+259. 4 790 1098. 4 5.6
35+150.0  35+300.0 796 150.0 5.8
35+150.0  35¢259.4] 790 109. 4 57
35+244. 7 35%300.0 756 553 i5
35+300. 0 35+425.0 730 125.0
35+300. 0 35t450.0 790 150.0 5
35+425.0 35+450. 0 -0. 40% 25.0 5.5
35+450.0 _ 35+496.7 -0 404 6.2 7.0
35+450. 0 35+496. 2 -0. 404 46. 2 6.5
357496.7  35%590.0 0. 407 93. 8
35+496. 2 35¥590.0 10 40% 93.8
35+590. 0 35+650. 0 790 50.0
35+530. 0 35+650.0 756 50.0
357650. 0 35+800. 0 736 50.0 6T
35+650. 0 35+800.0 796 50.0 5.6
35+800. 0 35+950. 0 790 50.0 6. 1
354+800. 0 35+950. 0 790 50.0 5.6
35+950.0  36+100.0 736 50. 0 6.1
35+950. 0 36+100. 0 790 50. 0 5.6
36+100.0 ___364950.0 756 50.0 6.
36+100.0 36+250. 0 790 50. 0 5. 6
36+250.0 _ 36+400.0 790 50.0 6.
36+250.0 __ 36+400.0 790 50.0 5.6
36+400. Q 36+550. 0 790 50. 0 6.1
36+400.0 __36+550.0 756 56.0 5.6
36+550. 0 36+700. 0 790 50. 0 6.1
36+550. 0 36+700. 0 790 50. 0 5.6
36+700.0  36+850.0 730 50.0 6. 1
36+700. 0 36+850.0 750 56.0 5. E
36+850.0 _ 36+870.0 730 26.0 6.1
36+850.0  36+945. % 70, 40% 39.6 6.2
36+870.0  36+945.6 30, 4% N3
36+897. 6 36+949. 6 +0. 40% 52.0 6. 5
367897 6 36+949. 6| 70,407 52.0 7.4
36+949. 6 37+100. 0 -0. 46% 50. 4 6.
36+949. 6 37+100. 0 -0. 467 50. 4 5. 6
361949.6  374106.0 0,467 50. 4 6.6
36+949. 6 37+100.0] -0.46% 50. 4 6.
37+100.0 37+237.1 790 37. 6.
37%100.0 ___37+250.0 790 150.0 3
37+100.0 37+237. 1 790 137.1 5.6
37+100.0 37+250.0] 790 6.0 6.
374250. 0 37%400.0 730 50.0 5.4
37+250.0 37+400. 0 790 50.0 5. 8
374400.0 __37%448.5 5,407 8.5 6
37+400. 0 37+448.5| 0.40% 8.5 A3
37+448.5 " 37+500.0 70407 5.5
37+448.5 _37+500. 0] T0.40% 5.5
37+500. 0 37+600. 0 790 00. 0
37%500.0 __37+600.0] 790 00. 0
37+600. 0 37+750.0 730 50. 0 5.4
374600.0 ___37+750.0] 790 50.0 58
| 37+750. 0 37+900. 0 790 50. 0 5. 4
SUBTOTALS BI53.1 754.5 73

** DOUBLE PIPE OUTLET

PIPE UNDERDRAIN SCHEDULE CONTINUED

E‘{‘gf" SECTION COUNTY ;3,;@1'?5 ﬁEFET
310 | 60-15, 60-15B MADISON 414 | 24
STA. TO STA.

FED. ROAD DIST. NO.  |ILLINOIS [FED. AID PROJECT

CONTRACT NO. 76323

DEPTH OR GRADE 7 PIPE | NOFRORAINS| HEAGWALL
STATION TO STATION UNDERDRAINS | ™y 5omp FOR
SOUTHBOUND LANES | NORTHBOUND LANES 100MM (h oMM | prPE ORAINS
OUTSIDE | MEDIAN | MEDIAN | OUTSIDE METER METER EACH
FAP 310
374750. 0 37%900.0] 790 50.0 5T
374300. 0 38%050.0 796 50.0 5
37+900. 0 38+050. 0] 790 50.0 5.3
38¥050. 0 38+200.0 756 55,0 54
38+050. 0 38+140.0] 790 5.0 5. B
38+200. 0 35+350.0 730 150.0 5.4
38+288. 9 36+425.0 730 136 1 5.5
38+350.0 38+500. 0 730 50.0 5.6
38+373.0 __36%550.0 750 77.0
38+425. 0 38+550.0 756 5.0 5.6
38+432.9 38+575.0] 790 142. 1 1.7
38%500. 0 38+666. 1 795 166, 1 5.5
38+550. 0 __38+700.0 750 156.0 6.1
38%550.0 3846750 730 125.0 5.6
38+575.0 _38%e86. 1] 790 1. 1 6.1
38+675.0  36+789.3 730 T14.3 5.5
38+700.0 ___38+791.2 730 912 5
38+871. 9 38+970.0 730 98. 1 6.3
38T877.0 ___38+970.0 795 3.0 7.3
38+970.0 _ 39%040.0 0. 417 70.0
384970.0 ___39+040.0 T041Z 76,0
39+040.0 __39+127.2 0517 87.2 3.9 i
39+040.0 _39+105.0 0.6%7 65. 0 65 T Jes
59+106. 0 _39+117.3 70. 404 12. 3
39+196. 5 39+325.0 730 285 57 i
39¥325.0 39+450.0 790 25.0 5.4 1
394370.0 __39%505. 0 755 35.0
39+450. 0 39+520.0 750 70. 0
39+520. 0 39+540.0 0L 40% 0.0
39¥540.0 39¥580.0 70. 427 10,0
394580.0 394650.0 730 70.0
394603.0 ___39+750.0 730 147.0
39604, 9 39+740.0 750 135. 56 i
39+604. 9 39+740.0] 790 135,
39650, 0 39+775.0 795 5.0 56
59%740.0  39+876.8 735 36 8 5.6
39+740.0 876. 730 36. 8 5.6
39+750.0 3 750 568 61
3947750 394876, 790 018 5.5
39+952. 5 40+045.0 750 9.6 5.2
39+952. 5 40+100.0 790 T47. 6 5.6
39+952. 5 40+045. 0 730 97.6 60
337955, 5 40+100.0] 790 17,6 6.3
40+100. 0 40%250. 0 796 50.0 5.5
307100. 0 40+200. 0] 730 00.0 8.6
40+200.0 ___40+350. 0] 790 50.0
401250, 0 40+400.0 730 50.0 55 1
30+350. 0 40+405.0] 790 55.0
10+400. 0 40¥550. 0 756 150.0 5.5
40+530.0 404635 5| 0. 687 105.7 61
40+539.0 ___40+635. 2 730 96. 2 5.6
40+550. 0 40+665. 6 730 Ti5. 6 5%
40+657. 8 40+665. 6 750 79 61
TOTALS 13143, 9 560.0 83
USE 12150.0 500. 0 83
s DOUBLE PIPE OUTLET
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